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" SL. NameofWork [ 7B(7)7Q7 EMD Cost of Beltron Biul | Time o_f
No. Amount | Amount BOQ Processing Completion
(In (In (InRs.) Fee
I Lakh) Lakh) (InRs.) -
1 B 2 3 4 \ 5 6 B 7
1 Construction of 2 ACR at UHS HIRDAYNAGAR, 31.190 0.630 5000/- As appeared \ 4 Months
- Block- BASANTPUR, U Dise code- on E‘_ }
| 10060108701 in the district of Supaul. Tendering |
(RE-TENDER) - 1 eosite | -
2 Construction of 1 ACR at STATE SUBSIDIZED 15.600 0.320 | 5000/- As appeared 1 3 Months
HIGH SCHOOL CHARNE, Block- CHHATAPUR, _on E_.
U Dise code- 10060205707 in the district of 'e“dt"f'"g
Supaul Website
- (RE-TENDER) - N R |
3 Construction of 2 ACR at M/S DIGHIA, Block- | 25515 T‘ 0.520 | 5000/ | Asappeared | 4 Months
| KISHANPUR , U Dise code- 10060302401 in ‘ 1 } on k-
the district of Supaul ‘ ‘ \ Tendering
) (RE-TENDER) | ) Website
1 Construction of 2 ACR at M/S ANDAULI, 25.515 0.520 5000/- | Asappeared | 4 Months
- Block- KISHANPUR, U Dise code- on E- \
1 10060303901 in the district of Supaul Tendering \
] (RE-TENDER) - Website
5 Construction of 2 ACR at UHS TULAPATTI 31190 | 0630 | 5000/~ | Asammened T rois
' Block- KISHANPUR , U Dise code- / 5“(!::’?‘“0‘1 - 4 Months
‘ 100603¢ 14(31 in the district of Supaul - Tendering
L (RE-TENDER) l o : Website
© 6 Construction of 2 ACR at P/S HARJOTI 25.515 0520 | 5 ' —
PUNARVAS , Block- NIRMALI, U Dise code- J - 5000/~ | Asappeared 4 Months
L1006 (Jf()t)7{)] in the district of Supaul Te::gtl;‘}l]p_
. i .
— Const “[{l T”:“/)\: lf{” 77 J o Website
onstruction of aUN/P/S JAROULI 25515 | pEo e I
SOUTH TOLA, Block- NIRMALIL, U Dise coe- 7 0320 | 5000/- | Asappeared 4 Months
10060501803 in the distict of Supaul ‘ on E-

(RE-TENDER)

Tendering
Website




I Construction o2 ACR

\ . AM/SJARAULL, Block- | 25.515 0.520 5000/- | Asappeared | 4 Montt S
l i I\lill\l::\l/tlu‘m“ Dise code- 10060502101 in the | | ! \ pgared 1 Months
\ ‘ "“I"‘l” | “ \ Tendering
R (R‘I-.-THNI)I’.R) | \ Website
‘ ]\f‘!nslp‘umn OF 2 ACR al CHATURI M/S | 25516 “ 0.520 \ 5000/- Tﬁsilﬁpe;}ﬁgci | 4 Months
TAHESHPUR  Block- Plrra Dise code | ‘ on k- “
H060602701 1 the distric ol Supaul 1 l\ | Tendering
(RE-TENDER) ; | Website “.
| 10 (:t?n.\'lrm HONOE2 ACR at JAY KUMAR HIGH ‘ 3100 0630 5000/- l‘ Asappeared | 4 Months
. SCHOOL, Block PIPRA L U Dise code- ; ': on k- ‘
LOO606004 1T 1 the district of Supaul ‘ i | Tendering
(RE-TENDER) ‘L | | Website )
L Construction of 2 ACR at BAGIRATH TGH 31190 | 0630 5000/ | Asappeared | 4 Months
SCHOOLNIRMALL, Block: PIPRA , U Dise cade- ‘ \ | onk
LOOGOOGO0709 1y the district of Supaul ‘ | | Tendering
(RE-TENDER) | | Websie |
1 Construction ol 2 ACR at PROJECT GIRLS HIGH ‘ 31.190 0.630 ; 5000/- | As appeared 4 Months
SCHOOL PIPRA, Block- PIPRA , U Dise code- \ on E-
10060603610 in the district of Supaul \ Tendering
(RE-TENDER) | I ch,hi‘te - :
13 Construction of 1 ACR at GANDHI HIGH 15.600 0320 | 5000/- | Asappeared 3 Months
SCHOOL PIPRA, Block- PIPRA | U Dise code- | on E’v
10060603905 in the district of Supaul ‘ ‘ 1 Tendhc_r_mg
(RE-TENDER) L | | Website | 0
11 Construction of 2 ACR at UHS PATHRA, \ 31.190 | 0630 | 5000/- | Asappeared 4 Months
Block- PIPRA, U Dise code- 10060600601 in 1 OnEi
the district of Supaul \ | Tendering
_ (RE-TENDER) | | | Websie |
15 Construction of 1 ACR at U.H.S RAMNAGAR , 15.600 0.320 ‘ 5000/- As appeared 3 Months
Block- PIPRA, U Disc code- 10060601501 in \ on E'A
the district of Supaul ‘ | Tendex:mg
. (RE-TENDER) ] e
16 Construction of 2 ACR at NPS BHARAT YADAV ] 25.515 0.520 5000/- | Asappeared 4 Months
TOLA , Block- PRATAPGAN], U Dise code- “ :‘ on E‘»
10060700309 in the district of Supaul Tendering
L (RE-'[ENDER) ( Website
17 Construction of 2 ACR at M/S SIMRI, Block- 31.190 0.630 1 5000/- As appeared 4 Months
SARAIGARH , U Dise code- 10060901302 in t OnEi
the district of Supaul ‘ TS\;]edbe*riltgg
RE-TENDER) 1 | =
18 (I(')ilims’ll('ncli(m of 1 ACRat M/S PARSAGARHI, | 15.600 ‘ 0.320 | 5000/- | Asappeared 3 Months
Block- TRIVENIGAN], U Dise code- ‘ ‘ \ ‘ on E-
10061106201 in the district of Supaul \ \ | T\j\?dber'itng
(RE-TENDER) l €hsite
19 " Construction of '2-—/\(IR at UTKRAMIT H.S 31.190 0.630 5000/- 1 As appeared 4 Months
KUMIYAHI , Block- TRIVENIGAN], U Dise 1 ‘ on E-
code- 10061100504 in the district of Supaul ‘ | Tendering
(RE-TENDER) | || Websie
20 Construction of 2 ACR at HIGH SCHOOL, 31.100 | 0.630 5000/- | Asappeared 4 Months
KORIAPATTL, Block- TRIVENIGAN], U Dise } “ | on k-
code- 10061104505 in the district of Supaul | ‘ rl\‘lyldt‘l'lnr-{
(RE-TENDER) ] L | Websie ]
24 Construction of 1 ACR at UHS KESHKATTA , 15600 | 0320 5000/-  Asappearedon | 3 Months
Block- PIPRA , U Dise code- 10060600104 in | N | E- Tendering
‘ - the district of Supaul ) N I R Website L\
29 Construction of 1 ACR at UHS KATAIYA GOTH , 15.600 | 0.320 5000/- Asappeared on | 3 Months
Block- PIPRA , U Dise code- 10060601101 in E- Tendering
the district of Supaul Website ‘
23 " Construction of 3 ACR JAWAHAR PREMLAL 16.13 0,93 | 5000/- ! .l\\;.lp|ml.|'éd«.nff_ 6 Months
CHIGH SCHOOL , Blocke PIPRA S U Dise code- i

E- Tendering

10060601611 in the district of Supaul Website

04 Construction of 2 ACR at S HULAS KANYA 2! 0.52 ! 75';70070'/-‘ " Asappeared on 4 Months
Block-  RAGHOPUR , U Dise  code- } | E- Tendering



H0060805(

103 lnlhn dist
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1o of 2 ACR at MOHAN LAL HIGH |

25.94 0.52 000 /- As appeared on Months
\1(01\{::((\1\0( llz)h)d\ RAGHOPUR | U Dise code- ‘ / k- Tenderimg o
26 | Constr 11061 the district of \llp wl | 7 ! - L »W(,-h',.(p e
- Block uction of 1 /\(‘R at UHS JHILA DUMRI , 15.600 0.320 | 5000/- | /\s'uvP'pe:n'ud on 3 Months
K- SARAIGARH U Dise code- E- Tendering
10060901501 in the district of Supaul ] s W"hf’”“ 1
27 | Construction of 2 ACR at UMS BHAPTIAIL ,  31.190 0.630 5000/- | Asappearedon | 4 Months
Block-  SARAIGARN U Dise code. \ - Tendering
L 10060902402 in the district of Supaul ‘ | Wehsite ‘
28  Construction of 2 ACR at UHS TINTOLIA 31190 | 0.630 5000/~ Asappearedon 4 Months
CHILAUNIUTTAR | Block- PRATAPGAN] U Dise i ‘ E-Tendering
~ code- 100600700913 in the district of Supaut 77“{”,”?',‘" e
29 Construction of 2 ACR at UHS BAIS! , Block- = 31.190 0.630 | 5000/- | /\S‘amleur':d on 4 Months
RAGHOPUR U Disc code- 100600800911 in | 1 E- Tendering
| | the district of Supaul i e I Website |
30 Comstruction  of  NSB  al GHANSHYAM 739900 | 0800 5000/- Ax.a.;?pc;n'r-drm 6 Months
CHOUDHARY PS HARIZON COLONY W NO 9 | b mdern:
BABHANGAMA |, Block- TRIVENIGAN] U Dise 1 GASHE
__code- 10061101311 m the district of Supaul SR I S D
. 31 Construction of NSB at PS GONHA W NO 4 , | 39.900 0.800 5000/-  Asappearedon 6 Months
Block-  TRIVENIGAN] U Dise  code- \ | e
~ 110061102707 in the district of Supaul ‘ l | ehsite ‘
.32  Construction of NSB at HARSHIT YADAV | 39.900 l 0.800 5000/- | Asappearedon | 6 Months
BAIDNATHPUR , Block- KISHANPUR U Dise | | | | E- \Lee“h‘iftr:“fi
code- 10(1610“»008 in the district of Supaul | | R -
33 " Construction of NSB at NPS MALLAH TOLA | 39.900 l 0.800 1 5000/- /\saqpeared on | 6 Months
PARSA , Block- BASANTPUR U Dise code- | | \ E'Jvcf‘;'?”“**
| 100601909072 in the district of Supaul ‘ \ | eosite S
34 | Construction of NSB at NPS PASWAN TOLA | 39.900 0.800 | 5000/- ‘ As appeared on | 7 6 Months
' BAURAHA , Block- BASANTPUR U Dise code- | ; E- Tendering
10060102702 in the district of Supaul ‘ | | WEbsite
_ 35  Construction of NSB at  NPS NAGAR 1739.900 0.800 ‘ 5000/- ! Asappearedon | 6 Months
PANCHAYAT W NO 7 , Block- BASANTPUR U | \‘ E- Tendf-rmg }
Dise code- 10060109505 in the district of | | | | Website
~ Supaul - I R 1 o I
. 36 Construction of NSB at  NPS NONIATOLA 39.900 0.800 | 5000/- | As HPPL‘a"Cd on 6 Months
Block-  BASANTPUR U Dise  code- \ | E-Tendering
10060102102 in the district of Supaul 1 '; | Website |
.37 cdnsmlcuéﬁm%mt NPS NAVTOLI |, Block- | 39.900 0.800 | 5000/~ | Asappeared on ' 6 Months
NIRMALI U Dise code- 10060503504 in the | ; | E-Tendering
district of Supaul | \ | Website o
387 Construction of NSB at NPS SHARMA TOLA | 39.900 0.800 | 5000/- | Asappearedon | 6 Months
DUMRI , Block- RAGHOPUR U Dise code- | \ E- Tendering
10060804403 in the district of Supaul | | | Website |
. . 3g  Construction of NSBat NPS SAHU & BHAGTA ~ 39.900 ( 0.800 | 5000/- | Asappcaredon | 6 Months
TOLA , Block- RAGHOPUR U Dise code- | ‘ | E-Tendering |
10060806102 in the district of Supaul \ | | |  Website |
?0 Construction of NSB at  NPS MEHTA TOLA ‘ 39.900 0.800 \ 5000/- [ As appeared on 1‘ 6 Months
PIPRA KHURD , Block- SARAIGARH U Dise | E- Tendering 1
code- 10060901806 in the district of Supaul | | Website
a1 Construction of NSB at NPS MALLAHTOLA | 39.900 ‘ 0.800 “ 5000/- \ Asappeared on | 6 Months
SARAIGARH W NO 15 , Block- SARAIGARH U | ‘ ‘ | E-Tendering
Dice code- 10060903511 in the district of “ ‘ Website
Supaul 1 - - ‘\
.22 Construction of NSB at NPS BHAGWATYADAV  39.900 0800 | 5000/- | As appearedon | 6 Months
‘ TOLA , Block- SARAIGARH U Dise code- ‘ ‘ :- Tendering
L 1 10060901108 in the district of Supaul I R B ‘ WLh\llt‘ )
43 | Construction of NSB at NPS DIGHIA BAZAR , | 39.900 0.800 \ 5000/- , As appeared on | 6 Months
| | Block- NIRMALI U Dise code- 10060501103 ‘ N | E-Tendering
| inthe district of Supaul | \ ‘ Website
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AeTT®E Fded g NIT & aTaid A JAfFenss suers f&a v errrd @

TTAHAT T4 U8 A I9Y TF B AR DI AT Gl 8 | IqdE A8 FHAA

IS7 3|11 &7 Su ;~T:ﬁﬁ frg Youie+ T H{URT & Gl 03 o @ v

NPT T w1 gty 9E 8 ae fad O @i fean SR |

11 ®1E N gaew o B WHR /el 358 AWER /6 AEtie &5 & SusHd A fefg &
Tl ST /T ¥R @ vty wd o fAfder # 9T | |Jed 2| }

12 99 waeE faer 6o o @ dfa @ B T g srdfed Ao $1 1 JeRe S
qAL ST TR 2 o amdfee w @7 Ueeemn AuiRd wa @ IRM TE feg g o faw
URRIRAT @ S i wwn 8w Te ad 60 #) 9 WeR & fEE A fumr ar
e # Rl o S @ el T A s T/ e/ RaR Rl waEw gw e
WA A v O S B

13 ufraror fawa o 2 ot TR oA § el @ geEn Oe/ a8 Fhdl 8| aggar aRAmT
faua vd smmem @9 wf e &) Bfaer w73 ¥ Uploaded oRemr faws & argaR &

14 ffaer waa - fPAfaer vgfa AR www eproc?.bihar.gov.in W% franfea far s | fAfae
A ST Help Desk Toll Free No-18003726571 711 E-mail 1D eproc2suportbibar.gov.in @
HIEH ¥ YT ) S Aebd] 2 |

15 ¢ fffar 4w o @ gegw TR PE-eEwie @ A P e b g
YT Y amavad Fraee wos gueral 2| g9 fags 9 9w user id @ password )
sidEmt B DSC (Digital Signature Certificate) ¥ 1<l &Y BT | user id. password. DSC
UdgTee & IUANT ¥ £ Taed o-fafaer #§ wmr o dAa |

16 Fafaer wom qavge 12 Tender preview # STem # By fE dadze A O (SSTAS)
fan S |

17-@b-7 A 3ifdbd Bid & Processing charge + service tax @l TR Ad<d internet payment gate
way (credit Debit cards) 311a1 internet banking 372ram NEFT/RTGS CHALLAN % #reaq | Bid
Processing Fee Account i Credit 371 | Beltron Bid Processing Fee as appeared on the e-tendering
website-www.eproc2.bihar.gov.in & BOQ cost as mentioned is mandatory to be paid through e-
pavment mode i.e. Internet payment gateway. (Credit/Debit card), Net Banking, NEFT/RTGS™
(Bids along with necessary online payments must be submitted through e-procurement portal
www.eproc2.bihar.gov.in before the date and time specific in the NIT/Corrigendum. The
department doesn’t take any responsibility for the delay/Non submission of Tender/ Non
Reconciliation of Online payment caused due to Non-availability of Internet Connection, Network
Traffic/ Holidays or any other reason. EMD Can be paid through e-Payment mode i.e. “Internet
payment gateway (Credit/Debit Card), Net banking, NEFT/RTGS™.

18 ffacrarar gnt srmed &1 IR (EMD) ST internet payment gate way 31T internet banking ®
HIERPT AT 81T ST Verification Online far S |

19, @el wiadferd T F arafds w@d &1 vd ufeere fd sfi@t 3 forw B (Labour cess) & w9
W A g & ey w1e forar 9| fAER WER W v Yae frT @ s
MBI W (Seigniorage Fee) Td @i (Royalty) &1 W‘vﬁ/m Jqded & faust 9 &)
ST 3R 19 Ud i faum # S @ SR |

20. fAfacrat @1 ware < @ & ot sifem Y @ gd & I wwd gw oRer oy s @
fAfaar sraeis ov < sy Sifom FH9 H gevde W At we irar e € B arerar Rl
TR @1 AT & FRO IR T Sl 9 & fow B wrer A 98 2rm ety @ gqer
T R eI~ A1 Jfard BN |

21 Unﬂ Tqe Eﬁ e e wdes &1 Pfae & W Certificate of Incorporation, Memorandum
0_! 2.; /E\ﬁ.s—\;{o;.l\anon ang({;ll“de of Association T Partnership firm @ LLP H Partnership Deed
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- II]V)”}”{\'!{{::]I'I—;V{[V;T ftrﬁng Uh g9 a7 BT g8 fafsr Successful handing over of Project date 9
25 OIS & ST e dav emgat 2w S
BT BT T @ foru wieewm 7ot w0 F AR (Responsible) &7 [@71d @1 qoraen &1 Sita
T GETT SR a9 S wRinTeTe weara TS (NABL) 3 ATGdT 9red FARTene / SR
TG @1 (BIS) / Sifiyeaor werm / vl qammemen § o @ W e aifand ¥ | sitawe
Hfm,mmwﬁwﬁamﬁmﬁﬁ%ﬁ@mmwﬁm
2712 UBNNAT & yraurE & Fged 9 drETEl d st (1) GST FEua gavr-u=, (i)
TAEBTE, (jif) Rramyarers / gfer sreflerd gRT wed 9 Afa wv-ua & Wag # g Ff
[T @ w5 ve-7 /fafau-04—26 /20212033 (1) ReTH— 11-04—2022 AT I, @ (iv)
ufmrer, fausr @) wrfy Online YA &I & IURT Challan @1 9fd Td 3@eE & &9 F ST
D1 G atefl PRSI B Uy R sreite wxAn sfard g G A ee w ffaar s
el Pfderar grr gaffa ) wmor oo & dudr Bfae wia o B @ gmr sifyard 2
wor fomfor fapmr gy ot gd wfaer & frfa 21 arel il oRug ffeer o @ 8
A THNRATT & 0 AT geiferbr) /gfea aEfad grr wed du alRka garer g3,
arfddl wmdew/ wil (@O gae @ aqga Pafra e @ wh PRt e
et -3 aR= o gy ud g RRm wil A el widar wr alRka wAer um 6
sifframfora srmufay wmftfa wwen sifarf g
28 ffaerersh g ffder 4w o @ qd aRRerd, Wawe Td @ wge ganfe @ Rafd vl
Fofor firet 9 SoereET @ @ w9 @ G &W @ v & Ffier o e B R

2t

fear S & 1 gu ey # are # foef o ger B <mar wfasy § A TE BT | AR @ @

favga wrawfera / amma Afdr orr 7 2, ok qee ffifedl vd e e & SRR ,

Eap] Eh‘iﬁ?ffiWﬁﬁﬁqﬁaﬁ?(l.cadchzwl)@@ﬂ?ﬂ?ﬂﬁﬁwmﬁml |
29. (fder § & AHR /I WER /Al @5 A HE upfa @ @l B B AHa (50%

0l BOQ Amount) H1ed AT Al (TES) HY1 alel Mded d1 &1 fAfaer #=1 &8rf |
30. AT T |IRMEd, 9edr & CWIC No— 9941 /2022 fesid 00—07—2023 & gRI 9iikd
el & &7 A uy fwfor fmn gedr @ usie Wo— 7,/ HH0-02-25 /2022-4439 (E) UeHT,
fasaid— 17072023 1 ffa e & grr wy fmio fawer & wmie- 2046 (S) RIS
08--03—2014 I 3T QY T Stay RAFA) fhar war 81 derelie #§ wer fmfor fawrn &
AEGAAT 447 (S) foATd— 16-01-2020 W Ufdd sTUTH— 448 (S) f&ATEH 16-01-2020 & ATAIF
0 ufaera av (Afder vgfa o ARk ev @ =pan fmr &1 acbra g @ @ B e 2
wrer & uRAmT fQus @) < 0 P9 Sgd @) e Rfder & forg ver ftor fawer @1 siftrgeen
W0 448 /UeHT fAHTH— 16.012020 & F=<id Additional Performance Guarantee @9 T WTaeT—
fbar Srar 2 | d<garR Additional Performance Guarantee UHIRATAT & q\’cf = e 9§ foram
OTTYAT |
o gRHLT AUz #1 T A A 5 Ufwd 9 Igd X a1 AfAeT @ v 025 vl sfiRes
Frfufen], (Additional Performance Guarantee) Wit 01 wferera Jgd ®9 X & fou forar
SR |
o ufRHToT fdum &) ¥ A 5 A 15 ufcerd &9 Sgd R ard Fifaer & g o5 wfiera
JHfaReh ®rIufd (Additional Performance Guarantee) Wi 01 wfeyera Sgd PH N B
fore ferarama |
o URATT RATF @1 X W 15 W 20 WV BH Iga X a0 FfE & g o1 wfed
srfaRkes ?FRJ(Q%H\ (Additional Performance Guarantee) ¥fd 01 wferere Sgd 9 X B
fore ferar s
v uﬁ?ﬂwﬁuaaﬂwﬁzogﬁr@m@wwwwm%&Ta‘%ﬁmozqﬁma
sifafes ST (Additional Performance Guarantee) ufd 01 ufaerg Jgd FH X D
ferg forar SR |
31. U A A0S whd MRTERT &1 3gd T w7 89 W d@fed @ AR w gy T PReER
P I AT BT S GHA & v PR srt adfed fear wmm | &

Gy
RV

¢ -~



o T T A IR EIAL] GG AN OXTT Qi MGGt O @iici ST
TR da Bfaar aprey gy feaw &1 3@ vl ¥ IR 991 (WET g6 urd &1 oA |
O ey o ffaer g 2w BRET F % R 0w B @ R gEEE
TR B S | frareret g o el T e A AR R BR0 TR 31 99 o9 T8
R 9afad 1 37 amaed gyoray B QR El AT fhar S |

33 B ol Sl @ frg feed of e e @) oEERAES @ wrife ¥ < fear o
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35.
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37.

38.

T & |

.Wﬁmﬁgmﬁm%fﬁaasﬂsmzmmwua@ﬁwﬁamaﬁmﬁ%—

(®) R /EAR g1 Frefafee @ wem v - |
w1 @1 UERRAMT b1 UGIRAT 6 | geifE @) | orer ﬁa@é | 3“;; UL |
YA FT A rfar SR Bl ferfor I @) afr &
! | i - gre ard aftad
| _ sda@r |
o 2 | 3 g 1 5 6 |
— 5 4 ‘ |

L

Ut 1 H aftf @ ol ad ereRer aprd TR /&R PR a8 2| N
(vﬂ)ﬁaﬂﬁﬁmﬁﬂﬂwwm@wwwﬂﬁwmm/wﬁﬁam%ﬁél
(M g2 /&0 fh el /adward ufrerd T afad (Debar), el gl A oo
(Blacklisted) va famma ve fadvr af & arex UadeRAm ¥ (Rescind) fﬁﬁ forar AT g
Qamvwnaéai?ﬂ\fwdwﬁaﬁ%@a\?q’ﬁmmﬂumaﬁﬂ:@gmmﬁ
G‘tﬁﬁﬁﬁuiﬁﬂm@ﬁwﬂaﬁﬁﬁ%ﬁwwzﬁmwmﬁm
arReT @3 e € R grr fafia / o waet & worer @ dafd w1 g T8 2 |

(7) 7 /2a1 w1 e e @fva 2 ufy /ueh, A/ e Wi /9ed 9o 39 oRE B
T W @ W) Wafa g fren 8w siftger/ dee st/ srires
AT / UHS T oiar eI / oRaTaTer & % § drivd T8 2 |

(8) ffaer # wers woft wwor—u=, T, fawoh g ® | ‘
() SRI® HRFBI®) (@) (1) @ (@) A Toad GaT < B S A T A HRFNL) § F
PIE T2 I YR S A1 BT AMSRE Tl o W R @ de WieR, TR SR
R gve 9o R Fraem o1 BrefRg ¥ oot v qor mafie) o s vd Aifer s
B P FRATS B fory @edm B
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Scttlement of Dispute and Arbitration —

The Settlement of Disputes and Arbitration shall be done in accordance with the Provisions Bihar
Public Works Contracts Disputes Arbitration Tribunal Act. 2008
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